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Notification
ARRA MONTHLY EMPLOYMENT REPORTS 

Note:  This Notification is only applicable for those projects/contracts funded with 
ARRA funds.  If you have questions, please contact MDOT Contract Services 
Division at (517) 335-0071. 

The American Recovery and Reinvestment Act of 2009 (ARRA), requires states 
receiving stimulus funds for highway projects to provide monthly reports to the 
Federal Highway Administration (FHWA) regarding the number of employees of 
prime contractors, all-tier subcontractors and consultants on ARRA funded 
projects.

The cost for complying with this Notification must be borne by the prime 
contractor, and all-tiers of subcontractors and consultants, as part of their 
overhead and is deemed to be included in the payments made under this 
contract.

Within 10 days after the end of each month in which work is performed on this 
contract, all prime contractors, and all-tier subcontractors and consultants, must 
provide the Engineer a monthly report, in a format and on forms approved by the 
Engineer, which shall include, for work performed in that preceding month:

 The total number of employees who performed work on this contract 
 The total number of hours worked by employees who performed work on 

this contract 
 The total wages of employees who performed work on this contract 

In addition, the prime contractor must provide a total payment amount made to 
any subcontractor who is a certified DBE in that preceding month.

This Notification shall be included as a part of each subcontract executed by the 
prime contractor, and all-tiers of subcontractors and consultants. 

If necessary to conform to guidance provided by FHWA concerning the ARRA 
reporting requirements, the prime contractor, and all-tiers of subcontractors and 
consultants will revise their reporting as directed by the Engineer. 

Failure to comply with the reporting requirements under ARRA would 
jeopardize the Department's continued receipt of ARRA funding.   

Accordingly, if a contractor or any-tier of subcontractor or consultant fails 
to comply with this Notification, the Department may withhold contract 
payments until compliance is achieved.  If the Department is compelled to 
incur costs because of such a breach, the amount of those costs may be 
deducted from payments otherwise to be made under this contract.  
Additional sanctions may include reduction or elimination of 
prequalification ratings and removal of bidding privileges. 

Revised 5/26/09 



NOTIFICATION
REQUIRED CONTRACT PROVISIONS TO IMPLEMENT AMERICAN 

RECOVERY AND REINVESTMENT ACT (ARRA) SECTIONS 902 AND 1515 

Note:  This Notification is only applicable for those projects/contracts funded with 
ARRA funds.  If you have questions, please contact MDOT Contract Services 
Division at (517) 335-0071. 

In accordance with requirements under section 902 of the American Recovery and 
Reinvestment Act of 2009 (ARRA), the following language is made a part of this 
contract and is to be made a part of all tier subcontracts or consultant contracts: 

The U.S. Comptroller General and his representatives have the authority:  

(1) to examine any records of the contractor or any of its subcontractors,   or any 
State or local agency administering such contract, that directly pertain to, and 
involve transactions relating to, the contract or subcontract; and 

(2) to interview any officer or employee of the contractor or any of its 
subcontractors, or of any State or local government agency administering the 
contract, regarding such transactions. 

The Comptroller General and his representatives have the authority and rights provided 
under Section 902 of the ARRA with respect to this contract.  As provided in section 902, 
nothing in section 902 shall be interpreted to limit or restrict in any way any existing 
authority of the Comptroller General. 

In accordance with the requirements of section 1515(a) of the ARRA any representatives 
of the Inspector General have the authority: 

(1) to examine any records of the contractor or grantee, any of its subcontractors 
or subgrantees, or any State or local agency administering such contract, that 
pertain to, and involve transactions relating to the contract, subcontract, grant, 
or subgrant; and 

(2) to interview any officer or employee of the contractor, grantee, subgrantee or 
agency regarding such transactions. 

Nothing set forth in section 1515 of the ARRA shall be interpreted to limit or restrict in 
any way any existing authority of an inspector general.
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Michigan Department of Transportation 

SCOPE OF SERVICE 
FOR

CONSTRUCTION SERVICES 
Inspection and Testing 

CONTROL SECTION(S): 50061

JOB NUMBER(S): 106207A

PROJECT LOCATION: I-696 from I-75 to Hayes St. in the cities of Warren, Centerline, 
Roseville, and Madison Heights, Macomb and Oakland Counties  

DESCRIPTION OF WORK:
Slope restoration, slope paving, construction of single face barrier wall, and landscaping along 
eastbound and westbound I-696 in Macomb and Oakland Counties.   The single face barrier, 
slope paving and embankment shall be done in 2010 and 2011.  Landscape plantings will occur 
during the fall 2010, spring 2011, fall 2011, and spring 2012 planting seasons.

Inspectors are expected to be on site at all times during planting operations. 

No engineering services are required under this scope.

ANTICIPATED START DATE: April 2010

ANTICIPATED COMPLETION DATE: December 2010

PRIMARY PREQUALIFICATION CLASSIFICATION:
Portland Cement Concrete Inspection and Testing 

SECONDARY PREQUALIFICATION CLASSIFICATION:
Landscape Architecture – (For expertise in assisting inspectors with plantings; not for design 
asst.)
Construction Staking
Density Inspection and Testing 
Traffic & Safety Inspection Services 

DBE REQUIREMENT: 12%

ESTIMATED CONSTRUCTION COST: $13,000,000
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MDOT PROJECT MANAGER:   
Gerard Pawloski 
MDOT Oakland TSC 
800 Vanguard Drive 
Pontiac, MI 48341 
Phone:  248-451-2428 
Fax:  248-451-0050 

GENERAL INFORMATION:

The Consultant shall provide, to the satisfaction of the Department, Construction Services as 
generally described herein: project for construction work to be performed by the Construction 
Contractor until completion of work by the Construction Contractor and acceptance of the 
Project and construction engineering services by the Department.

A. The Consultant shall furnish all services and labor necessary to conduct and complete the 
Construction Services described herein.  The Consultant shall also furnish all materials, 
equipment, supplies, and incidentals necessary to perform the Services (other than those 
designated in writing to be furnished by the Department), and check and/or test the 
materials, equipment, supplies, and incidentals as necessary in carrying out this work.  
The Services shall be performed to the satisfaction of the Department consistent with 
applicable professional standards. 

B. The Consultant’s principal contact with the Department shall be through the designated 
Project Manager. 

C. The Services described herein are financed with public funds.  The Consultant shall 
comply with all applicable Federal and State laws, rules, and regulations 

D. The Consultant agrees to demonstrate knowledge of, and performance in compliance 
with, the standard construction practices of the Department; the Project construction 
contract, proposal, and plans; the Standard Specifications for Construction and all 
applicable publications referenced within; the Michigan Construction Manual; the 
Materials Sampling Guide; the Materials Quality Assurance Procedures Manual; the 
Density Control Handbook; and any and all other references, guidelines, and   procedures 
manuals needed to carry out the work described herein in an appropriate manner.  

E. The Consultant will notify the MDOT Project Manager, in writing, prior to any personnel 
changes from those specified in the Consultant’s original approved proposal.  Any 
personnel substitutions are subject to the review and approval of the MDOT Project 
Manager.

F. The selected consultant staff will report directly to the MDOT TSC Construction Team.  
This team will consist of a Delivery Engineer, Assistant Delivery Engineer and 
construction staff assigned to this project for its entirety and will be on site as necessary 
during construction.  The consultant staff will operate under the MDOT Delivery 
Engineer and Assistant Delivery Engineer and shall be in charge of the day-to-day 
construction activities for the project.  MDOT will retain control over all monetary extras 
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and changes and the design revision process. All of the consultant personnel shall meet 
with the MDOT Team prior to construction of this project.   This will familiarize 
everyone with one another and define/clarify roles and responsibilities. 

G. The consultant will be required to document and process all IDRs and other documents 
using FieldBook.  MDOT staff may review the FieldBook at any time during regular 
business hours and create FieldManager items.    

H. MDOT Field Office and Communications staff shall handle primary communication 
issues.  It is expected that the consultant be available to MDOT at all times for issues that 
may need clarification for public releases. 

I. The Consultant shall contact the Project Engineer Manager (PEM) prior to beginning any 
work on this Project.   Key consultant personnel are required to attend a partnering 
session with the MDOT staff prior to construction. 

J.  The inspectors shall submit time sheets on a weekly basis to the Project Engineer for 
review and approval. 

CONSULTANT RESPONSIBILITIES:

The Consultant shall perform field operations in accordance with the Department’s Personal 
Protective Equipment (PPE) Policy as stated in the MDOT Guidance Document #10118. A 
current copy of MDOT’s PPE Policy is available on the Bulletin Board System. The Consultant 
shall perform field operations in accordance with MIOSHA regulations and accepted safety 
practices.

A. Provide full time experienced inspection and testing services as needed and perform 
inspection and testing services under the direction of the Project Engineer Manager.  The 
inspector(s) assigned to this project will report and be directly responsible to the Project 
Engineer Manager who is in charge of the project’s construction. Provide computer 
equipment necessary to run Field Manager. 

B. Provide, to the satisfaction of the Department, inspection and testing services required for 
road bituminous construction, Portland cement concrete construction, aggregate 
construction, ditching and drainage, joint repair, and guardrail.  Perform all reporting, 
measurement, computation, and documentation required by the Specifications, plans, 
proposal, the Michigan Construction Manual, the MDOT Materials Sampling Guide and 
any and all other applicable references, guidelines, and procedures manuals required for 
the inspection and testing for construction of the aforementioned projects, and as directed 
by the Project Engineer Manager. 

C. All work will be performed in compliance with the contract documents and the standard 
practices of the Department.  Sampling frequencies for inspection and testing will be as 
prescribed by the Specifications, proposal, MDOT Materials Sampling Guide and/ or 
other applicable references, guidelines, and procedures manuals and instruction furnished 
by the Department or as directed by the Engineer, and no variation will be permitted 
except on written order of the Department. 
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D. Acceptance samples, tests, and reporting procedures will conform to the Specifications, 
proposal, MDOT Materials Sampling Guide and any and all other applicable references, 
guidelines, and procedures manuals prescribed by the Department. 

E. The inspector(s) will immediately bring to the attention of the Project Engineer Manager, 
the failure by the Contractor to comply with a plan or specification requirement, any 
problem, trends toward borderline compliance, or any other occurrence which may 
require resolution by the Engineer.

F. The inspector(s) will accurately report, measure, compute, and document all quantities of 
items of work and all inspection and/ or testing work in accordance with the 
Specifications, plans, proposal, MDOT Materials Sampling Guide and any and all other 
applicable references, guidelines, and procedures manuals prescribed by the Department. 

G. The inspector(s) shall provide their own transportation to, from, and on the project site to 
perform the services outlined herein.  

H. The inspector(s) shall provide lap top computers (or equivalent) with Field Manager 
and/or Field Book software and produce all daily inspection reports in this format.  The 
inspector(s) shall deliver all inspection reports to the Project Engineer Manager’s field 
office daily unless other arrangements are made.  

I. The inspector(s) shall provide a Troxler Density Gauge and comply with all 
requirements related to the use of this gauge established by the Nuclear Regulatory 
Commission and MDOT.  This gauge should be calibrated to meet MDOT 
requirements.  The inspector(s) shall be certified as a MDOT density technician.

J. The inspector(s) shall provide a Roll-O-Meter, Acme or Pres-sure air entrainment gauge 
for concrete testing.  This gauge should be calibrated to meet MDOT requirements.   

K. In addition to providing the aforementioned density and concrete gauges, the inspectors 
shall provide all measuring and testing equipment required for proper and accurate 
inspection.

L. The inspector(s) shall attend all project related meetings. 

M. The inspector(s) shall provide all required reference materials including, but not limited 
to, MDOT Standard Specifications, Materials Sampling Guide, Construction Manual, and 
any and all other necessary applicable references, guidelines and procedures manuals. 

N. The Consultant shall be responsible for any errors that occur on the project due to an 
inspection and/or testing error.  The Consultant will be responsible to compensate MDOT 
for the additional costs incurred due to an inspection and/or testing error on the project by 
one of their employees.  At such time the error is discovered MDOT will meet with the 
Consultant to discuss options to rectify the error.   

O. Perform inspection of the construction site to assure that proper soil erosion and         
sedimentation controls are in place.  A MDEQ certified NPDES Storm water Operator 



Final Posted Revised Scope 11/6/09 Page 5 of 9 

shall be assigned to inspect and document the project per the NPDES requirements.  Any 
violation of the NPDES permit by the construction contractor must be immediately 
reported to the Project Manager.  Personnel performing inspection on areas where soil 
and erosion control are needed, must have completed the Soil and Erosion control 
training, phase 1, 2, and 3.

The street inspector(s) shall be certified as a Soil Erosion & Sedimentation Control 

For Environmental Issues the Consultant Shall:

1. Soil Erosion and Sedimentation Control: Have a thorough working knowledge of the 
Department’s SESC Manual and other contract documents regarding soil erosion and 
sedimentation control.  Assign personnel that possess a current SESC training certificate 
and NPDES construction stormwater operator certification to perform inspection on areas 
where soil erosion and sedimentation controls are needed.  Ensure that a person in 
possession of a current SESC training certificate is onsite at all times during normal 
working hours and available to meet with MDEQ personnel who may visit the site.  
Request that the MDEQ personnel provide a copy of any inspection report that may be 
generated as a result of the visit to the Project Manager. 

Perform inspection of the construction site to assure that specified soil erosion and 
sedimentation controls are installed correctly, performing as intended, and maintained 
daily.  Provide recommendations to the Project Manager for modification of the control 
measures shown on the plans as may be required to improve their effectiveness.  
Immediately report to the Project Manager any deficiencies in the soil erosion and 
sedimentation control measures or non-compliance by the Contractor with the 
specifications governing soil erosion and sedimentation control.  If corrective action is 
necessary, document the action and the required timeframe for completion.  Follow up to 
document that the action is completed within the statutory and/or MDOT-specified 
timeframes.  Report the Contractor’s failure to complete the corrective actions within the 
required timeframe to the Project Manager.   

2. Storm Water Management: Have a thorough working knowledge of the 
Department’s Storm Water Management Plan.  Perform inspection of the construction site 
to ensure that the Contractor’s operation is following pollution prevention and good 
housekeeping best management practices conforming to the Department’s Storm Water 
Management Plan.  Notify the Project Manager immediately of the occurrence of, or 
potential for, release of polluting material to the ground, groundwater, surface water, or 
storm water drainage system including open ditches, culverts, and enclosed storm sewers.   

3. Environmental Permits: Have a thorough working knowledge of the construction 
requirements of all project specific environmental permits issued to MDOT by the MDEQ 
Land & Water Management Division, US Corp of Engineers, or other permitting agency.  
Inspect project areas covered by these permits and assure that the Contractor complies 
with the permit requirements.  Report to the Project Manager any potential for or 
occurrence of violation of these permits.  Fully document all site conditions and actions 
taken regarding potential or actual violations of the permit requirements.   
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4. Other Environmental Issues: Have a thorough working knowledge of the 
Department’s specifications regarding bridge painting, diamond grinding, 
hydrodemolition, and hazardous materials.  Ensure that the Contractor complies with 
these specifications, and maintain proper documentation.  

5. Inspection Reports: Complete inspection reports, including but not limited to, 
Inspector’s Daily Report (Form 1122) and NPDES/SESC Inspection Report (Form 1126), 
as necessary to fully document all site conditions and any corrective action required and 
completed related to environmental issues. Provide digital photos as necessary to 
document conditions and all corrective actions. 

P. Keep daily diaries, sketches, logs, and records consistent with Department practice as 
may be needed to record the Contractor’s progress.  Notify the Project Engineer Manager 
of any anticipated Contractor’s requests for extensions of time.  Notify the Project 
Engineer Manager upon receipt of any Contractor’s requests for extensions of time. 

Q. Withdraw any personnel or halt any services no longer required, at the request of the 
Department, or within a reasonable time after the lack of need becomes apparent to the 
Consultant or the Project Manager.  The Consultant will not be reimbursed for the cost of 
personnel charged to a project that the Project Engineer has determined was unnecessary. 

PROJECT INSPECTION:

A. Ongoing Inspection: Provide inspection of all Contractor field construction work, and 
confirm substantial conformance with the Specifications, Plans, and Proposal.  Arrange 
for non-compliance work to be made whole by the Contractor or to find the non-
compliance work acceptable to the Consultant and, where necessary, to the MDOT 
Design Project Manager.  Inform the above Project Manager of non-compliance work 
and trends toward borderline compliance. 

TESTING AND REPORTING:

A. Material Testing and Density Control: Sample or test, or both, materials including but 
not limited to, bituminous testing, on site aggregate density testing and reporting. The 
inspector shall refer to the Plans, Proposal, the Michigan Construction Manual, the 
Materials Sampling Guide, Materials Quality Assurance Manual, and any and all other 
applicable references, guidelines, and/or procedures manuals.  Determine the 
acceptability of materials found to be in non-compliance.  Immediately inform the Project 
Manager of non-compliance work and trends toward borderline compliance.  

B. Material Certification: Make certain that acceptable test reports and/or material 
certifications from the supplier have been received, prior to the incorporation of materials 
in the work, for materials tested off the Project site.  

C. Material Reports:  Submit Material test reports, including but not limited, the 
Inspector's Report of Concrete Placed 1174A, Aggregate Inspection Reports 1900 & 
1901, Bituminous QA reports,  Concrete QA reports, and the "Moisture and Density 
Determination, Nuclear Method", Form 582B, etc. to the distribution list within one day 
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of the testing.  The efficiency of the consultant in getting the "Moisture and Density 
Determination, Nuclear Method", Form 582B, copy to the Lansing, Density Technology 
Unit, 8885 Ricks Road, Lansing, MI 48909 will be measured by that unit and reflected on 
the consultant's evaluation. 

The consultant and any sub-consultants contracted by the Michigan 
Department of Transportation (MDOT) to perform density testing services 
that use equipment regulated by the Nuclear Regulatory Commission (NRC) 
shall:

1. Possess a valid license issued by the NRC, or recognized Agreement 
State, for ownership and use of sealed sources contained within 
portable nuclear density gauges. 

2. Provide the Radiation Safety Office (RSO) of MDOT with a copy of 
the aforementioned license. 

3. Comply with all rules and regulations set forth by Title 10 (Energy) 
and 49 (Transportation). 

Failure of any of the above will be found in noncompliance with the contract. 

MEASUREMENT, COMPUTATION AND DOCUMENTATION OF QUANTITIES:

A. Documentation: Measure and compute quantities, and provide appropriate 
documentation of all materials incorporated in the work and items of work completed, 
and maintain an item record account using  Field Manager software.   

 The Consultant must obtain and be able to use the FieldManager Suite of 
 Software for this project. Contact Info Tech, Inc. at (352) 381-4400 or fax (352) 
 381-4444 or  (www.fieldmanager.com) to obtain software and information on 
 training.  Since this  software will be used on all MDOT projects in the future, 
 the cost of this software cannot be charged as a direct expense for this  project.  
 Consultants must keep their version of the FieldManager Suite of software 
 current with the version being used by MDOT.

B. Insufficient Tested Materials: Track insufficient tested materials and notify the 
Contractor on a bi-weekly basis.

REPORTING AND RECORD KEEPING:

A. Consultant Reports: Prepare such periodic, intermediate and final reports and records as 
may be required by the Department and as are applicable to the Project, which may 
include, but are not limited to: 

a. Inspector’s Daily Reports, 
b. Construction Item and Tested Material Records using FieldManager, 
c. Monthly Report on Material Inspection, 
d. Moisture and Density Determination Reports (Form 582BM) 
e. Inspector's Report of Concrete Placed (Form 1174A-M) 
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f. NPDES Storm water Operator Reports, 
g. Labor Compliance, such as the Weekly Employment and OJT Report (Form 

1199),
h. Weekly Statement of Working Days Charged 
i. Force Accounts 
j. Other records and/or reports as required for the individual Project by the 

Project Manager and/or as required by Specifications, Plans, Proposal, the 
Michigan Construction Manual, the Materials Sampling Guide, and any and 
all other applicable references, guidelines, and/or procedures manuals. 

CLOSING ALL PROJECT DOCUMENTATION:

A. Final Measure and Summarize: Final field measure applicable items of work.  Prepare 
final summaries for applicable items of work.

MDOT RESPONSIBILITIES:  The Department shall provide project oversight. 

A. The Project Manager shall furnish to the Consultant all Project-specific construction 
contracts, proposals, plans, plan revisions, written instructions, and other information 
and/or data as deemed necessary by the Project Manager for the Services required herein. 

B. The Department shall furnish off-site inspections and tests of steel, cement, bituminous 
mixture designs, sewer and drainage pipe, structural steel, prestressed girders and beams, 
traffic signs, and any other materials customarily tested in the Department laboratories 
with its own forces or by statewide contracts except concrete aggregates, aggregates, and 
concrete cylinders.  The customary testing is described in the Materials Quality 
Assurance Manual with exceptions noted within the Specifications, Plans, and Proposal.  
The Consultant shall be responsible for the sampling and transportation of all the 
materials to be tested by Department personnel. 

C. The Project Manager shall provide general monitoring and quality auditing inspection of 
the Project to assure that the Project has been completed in reasonable conformance with 
the plans and specifications for Project Acceptance and to determine that the work 
performed to date by the Consultant for Services rendered is reasonable and appropriate 
before approving the Consultant’s requests for progress payments. 

D. The Department shall provide the bituminous plant inspection required for Quality 
Assurance and will submit the QA reports to the Consultant Project Engineer for analysis 
and action.  The Consultant shall still be responsible for all on-site bituminous inspection 
required, including, but not limited to, locating the required Quality Assurance cores, and 
coordinating with the contractor regarding this sampling. 

E. The Department shall perform soil borings and subsurface investigation as necessary 
throughout the project. 

F. The Project Engineer/Manager will arrange and conduct the Preconstruction meeting as 
well as prepare and distribute the meeting minutes.
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CONSULTANT PAYMENT – Actual Cost Plus Fixed Fee:

Compensation for this project shall be on an actual cost plus fixed fee basis.  This basis of 
payment typically includes an estimate of labor hours by classification or employee, hourly labor 
rates, applied overhead, other direct costs, subconsultant costs, and applied fixed fee.

All billings for services must be directed to the Department and follow the current guidelines.  
The latest copy of the "Professional Engineering Service Reimbursement Guidelines for Bureau 
of Highways" is available on MDOT's website.  This document contains instructions and forms 
that must be followed and used for billing.  Payment may be delayed or decreased if the 
instructions are not followed. 

Payment to the Consultant for services rendered shall not exceed the maximum amount unless an 
increase is approved in accordance with the contract with the Consultant.  Typically, billings 
must be submitted within 60 days after the completion of services for the current billing.  The 
final billing must be received within 60 days of the completion of services.  Refer to your 
contract for your specific contract terms. 

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department for 
its own employees in accordance with the State of Michigan’s Standardized Travel Regulations.  
Supporting documentation must be submitted with the billing for all eligible expenses on the 
project in accordance with the Reimbursement Guidelines.  The only hours that will be 
considered allowable charges for this contract are those that are directly attributable to the 
activities of this project. 

The use of overtime hours is not acceptable unless prior written approval is granted by the 
MDOT Region Engineer/Bureau Director and the MDOT Project Manager.  Reimbursement for 
overtime hours that are allowed will be limited to time spent on this project in excess of forty 
hours per person per week.  Any variations to this rule should be included in the priced proposal 
submitted by the Consultant and must have prior written approval by the MDOT Region 
Engineer/Bureau Director and the MDOT Project Manager. 

The fixed fee for profit allowed for this project is 11.0% of the cost of direct labor and overhead. 

The hours provided are only an estimate.  The Consultant will be reimbursed a 
proportionate share of the fixed fee based on the portion of the authorized total hours in 
which services have been provided to the Department.  Fixed fee on “as needed” projects is 
computed by taking the percent of actual labor hours billed to labor hours authorized, then 
applying that percentage to the total fixed fee authorized. 

The hours billed for inspectors will not begin until the inspectors report to the project site 
or to the project office. 


